

Acknowledgement of Addendum 2 Issued October 12, 2018, by email and posted to the website.

Addendum 2 - To extend the due date.

Firm Name: _____ **Date:** _____

Signature: _____ **Title:** _____

Typed/Printed Name: _____

The COMET reserves the right to make modifications or amendments to this RFP, either at the request of an Offeror or upon The COMET's own initiative. If The COMET determines it is appropriate to revise any portion of this RFP, it will issue a written amendment to the RFP. Offerors are required to submit a signed copy of the "Receipt of Amendments" for each amendment issued with their proposals.

This Amendment 2 Is hereby issued to answer the following questions and makes amendments to the RFP as identified in the answers to questions as follows:

The due date of the Bus Shelter and Amenities RFP has been moved to Monday, October 29, 2018 at 3:00 due to Hurricane Michael.

Please remember all questions need to be submitted in writing and addressed to Virginia Goodson at Virginia.goodson@catchTheCOMET.org or Virginia Goodson, 3613 Lucius Road, Columbia, SC 29201.